

REQUEST FOR PROPOSALS

ALL PROSPECTIVE ARCHITECTURAL FIRMS

REQUEST FOR PROPOSALS
2F HEART AND VASCULAR CLINIC EXPANSION
GHS-FD Project #: Q2022002

Grady Health System Department of Facilities Development is soliciting proposals for master architecture services for the 2F Heart and Vascular Clinic Expansion (Q2022002).

The project will be located at 80 Jesse Hill Jr Drive SE, Atlanta, GA 30303.

The RFP (dated Wednesday September 18, 2024) will be posted on the Grady website prior to the mandatory pre-proposal meeting Wednesday, September 25, 2024, at 12:00pm., in the offices of the Health System's Department of Facilities Development, Third Floor, Hurt Building. The driving address is 50 Hurt Plaza, SE, Suite 300 Atlanta, GA 30303.

Proposals, in accordance with RFP #Q2022002, are due on Friday, 10/04/2024, at 4:00 PM.

Additionally, registration with VendorMate (through the following website: https://registersupplier.ghx.com) must be completed prior to proposal submission.

Please notify *Sean Soares* at 408-691-1769 or by email at sean.soares@bdrpartners.com of your intention to submit a proposal by **Monday, September 23, 2024, at 4:00 PM.**

Sincerely,

Grady Health System



Grady Health System 2F Heart & Vascular Clinic Expansion GHS – FD Project number – Q2022002

Request for Proposal Architectural Services

Released: September 18, 2024

Due Date: October 04, 2024

TABLE OF CONTENTS

1.0 GENERAL INFORMATION

- 1.1 Introduction
- 1.2 Project Overview
- 1.3 Qualifications and Expertise
- 1.4 Evaluation Criteria and Process

2.0 SCOPE OF WORK / DESIGN RESPONSIBILITIES

- 3.0 SCHEDULE
- 4.0 FORMAT AND CONTENT OF BID
- **5.0 SUPPLIER DIVERSITY**
- **6.0 PROCESS FOR SELECTION**
 - 6.1 Admissibility
 - 6.2 Analysis of Proposals and Award

APPENDIX A: AUTHORIZATION FORM

APPENDIX B: CONTRACTOR WORK REQUIREMENTS

APPENDIX C: SUPPLIER DIVERSITY

APPENDIX C-1: BUSINESS IDENTIFICATION AND NONDISCRIMINATION

APPENDIX C-2: SUPPLIER DIVERSITY DEFINITIONS

APPENDIX C-3: SUPPLIER DIVERSITY PLAN

APPENDIX C-4: DIVERSE SUPPLIER SUBCONTRACTING PLAN (PROGRAM MANAGEMENT)

APPENDIX C-5: CERTIFICATION OF EFFORTS

APPENDIX C-6: STATEMENT OF INTENT

APPENDIX D: INTENT TO SUBMIT

APPENDIX E: BID FORM

APPENDIX E-1: BID FORM (LIVE FILE)

1.0 GENERAL INFORMATION

Grady Health System is soliciting Proposals for Master Architecture Services for the following project:

PROJECT: 2F Heart & Vascular Clinic Expansion

PROJECT #: Q2022002

LOCATION: 80 Jesse Hill Jr Drive SE, Atlanta, GA 30303

1.1 Introduction

Grady Health System ("GHS") is one of the Southeast's largest public hospital systems. With a delivery system that includes affiliations with public health organizations, medical education programs, and community advocates, GHS provides quality, cost-effective, and customer focused health care to residents of metropolitan Atlanta and citizens of the State of Georgia. Grady Health System is comprised of Grady Memorial Hospital (953 licensed beds), Crestview Health and Rehabilitation Center (388 licensed long-term care beds), the Infectious Disease Center (HIV/AIDS), the Loughlin Radiation Oncology Center, the Maloof Imaging Center, six (6) community health centers, the Regional Perinatal Center, the State of Georgia Poison Control Center, the Georgia Cancer Center for Excellence, The Marcus Stroke and Neuroscience Center, Grady EMS-Atlanta's 911 ambulance service, the region's premiere Level I trauma center and nationally renowned emergency medicine and burn centers.

Grady seeks to expand and upgrade the footprint of the Heart and Vascular clinic area to expand their facilities to accommodate more patients, integrating advanced medical technology, and improving patient outcomes through enhanced care environments.

The information contained in this RFP about Grady Health System, its facilities, services and business practices are confidential, and should not be distributed or disseminated without the express written approval of Grady Health System.

Working under the direction of Steven Ziffer, Grady Health System's Facilities Development team manages all capital improvements, space planning, programming, architectural & engineering design, and construction for the Grady Health System. BDR will serve as an extension of the program and the primary contact for this RFP. Any questions regarding this RFP shall be submitted via e-mail correspondence to Sean Soares with BDR at sean.soares@bdrpartners.com, copy to: George Smith, Grady Health at gcsmith@gmh.edu.

Contact with Grady Health System's administration, staff, and board members regarding this RFP is strictly prohibited during the aforementioned consultant selection process.

1.2 Project Overview

Project Description

Grady seeks to expand and upgrade the footprint of the Heart and Vascular clinic area to expand their facilities to accommodate more patients, integrating advanced medical technologies, and improving patient outcomes through enhances care environments. Roughly 14,000 SF will be renovated in 2F to include 43 total patient care spaces between 33 exam rooms, 1 detention/stretcher exam room, 2 stretcher exam rooms, 2 device clinic rooms, 3 vascular lab bays, 1 stress lab, and admin and staff support spaces to create a supportive environment equipped with specialized diagnostic capabilities to enhance patient care.

Goals of this Effort:

The goals of the Heart & Vascular Clinic expansion effort are to:

- Enhance patient care and experience by providing specialized services and increasing patient care spaces.
- Expand facilities and programs to accommodate the growing demand for heart and vascular services in the community.
- Increase facilities for specialized services to provide more room for specialized testing and diagnostics.
- Optimize operational efficiency and effectiveness by streamlining workflows and integrating innovative technology solutions into the facility design.
- Promote community engagement and partnership to enhance access to care and support population health initiatives in the surrounding area.
- Sustain financial viability and growth by developing a sustainable business model that balances quality of care with fiscal responsibility.
- Achieve a 20% minority spend to Diverse Suppliers for the project.

Tasks Included:

The selected design firm will be responsible for the following tasks:

- Master Architect design and construction administration services.
- Advising Grady of industry best practices and state-of-the-art advances in the design of similar patient care environments.
- Identify and implement elements of Sustainability throughout the project delivery.
- Developing conceptual plans and specifications for the Heart and Vascular Clinic expansion, including temporary swing space to allow clinic operations during construction.
- Creating a comprehensive design team to include all required disciplines, including but not limited to geotechnical, civil, structural engineering, mechanical, plumbing, and electrical engineering.
- Developing documents necessary for the Certificate of Need Application including drawings and Architect's Certification of Project Cost, if applicable.
- Assessing regulatory requirements, accreditation standards, and safety guidelines to ensure compliance with healthcare regulations and industry best practices, especially including compliance with Department of Community Health regulations.
- Collaborating with project stakeholders to define clinical programs, services, and administration space to meet the medical operation's needs.
- Identifying potential risks and developing risk mitigation strategies to minimize disruptions and ensure project success.
- Providing ongoing support and consultation throughout the design and construction phases of the project to ensure the objectives are met and the highest standards of quality are maintained.

Project Budget

Program budget to include professional services and construction for the Heart and Vascular Clinic Expansion project, to include new construction and renovation, is anticipated to be \$8,500,000.

Project Schedule

Key milestone dates below indicate the best forecast at this time and are subject to change:

Awarded Firm Start Date	Upon Contract execution firm shall be ready to	
	begin work within (7) calendar days	
Construction Documents Ready for Delivery to AHJ's	100 Calendar days from execution of contract	
Construction Document Completion	January 2025	
Target 2F Construction Start Date	April 2025	
Target 2F Go Live	January 2026	

1.3 Qualifications and Expertise

Grady Health System requires the successful Bidder to exhibit the highest standards of integrity and work ethics (e.g. confidentiality, diligence, and professionalism). The Bidder shall have experience in providing similar scope of work in similar institutions as described in this RFP. The firm must have gained this experience as a result of being regularly engaged in the business of providing services in an acute health care/patient and long-term care resident environment.

Grady Health System (GHS) shall assess each Bidder's response and whether in the opinion of GHS, the Bidder is capable of undertaking and completing the scope of work delineated within this RFP in a satisfactory and timely manner. GHS will award a contract only to a responsible Bidder that has the ability to successfully perform under the terms of this RFP.

Vendor Registration

All vendors are required to complete a Vendor Registration Application through the GHS electronic vendor registration process once awarded a contract and all representatives must register prior to visiting any location or department of the health system. All fees due are the responsibility of the awarded Vendor and their associates. The registration allows GHS to manage the vendors supplying critical services to the health system, profile of the vendors and all representatives that visit the health system. The electronic Vendor Registration Application can be completed on the GHS website at https://registersupplier.ghx.com

1.4 Evaluation Criteria and Process

The selection of the awardee to be engaged by GHS to accomplish the scope of work will be based on the following criteria that are utilized by the Evaluation Team. The Evaluation Team is comprised of members of the GHS staff.

- Demonstrating and Understanding of the Services
- Previous Experience on Projects of Similar Nature/References
- Management Plan
- Cost Proposal
- Diverse Subcontractor Supplier Plan
- Incorporation of Environmental Sustainability Measures

2.0 SCOPE OF WORK / DESIGN RESPONSIBILITIES

The scope outlined in this proposal is to provide design services, programming, design, and construction administration of the project components identified below. Please include the following services in the Appendix E: Bid Form priced per phase (Programming & Schematic, Design Development, and Construction Documents) and identify any additional requirements anticipated or requested.

At the conclusion of both the Schematic and Design Development phases, it is Grady Health System's intent to engage a contractor for preconstruction services to provide a cost estimate for these design packages. During these pricing exercises the expectation is that the design team will be involved and participate in value engineering activities and shall include any anticipated efforts in the pricing of the Fee Proposal.

In order to eliminate conflicts and reduce change orders during construction is it imperative that architectural, mechanical, plumbing, medical gas, and electrical drawings be coordinated, and existing conditions be field verified during the design and construction document phases. You are expected to conduct field investigations as required to understand and reflect existing conditions at the job-site (Required prior to bid submittal).

Basic Services

- 1. Programming, Schematic Design, Design Development, Construction Documents, Permitting, Bidding and Construction Administration Services
- 2. Construction Documents and Specifications
 - a. Provide detailed stamped construction drawings and specifications clearly indicating the work required for:
 - i. Structural
 - ii. Architectural
 - iii. Interior Wayfinding & Signage
 - iv. Mechanical
 - v. Plumbing
 - vi. Medical Gas
 - vii. Fire Protection
 - viii. Electrical
- 3. Drawing sheets will need to include, but are not limited to:
 - a. Cover with notes and legends(s)
 - b. Life Safety drawings for review by the State Fire Marshall as required
 - c. Infection Control Risk Mitigation (ICRM) plans and notes outlining scope of contractor's ICRM requirements
 - d. Interim Life Safety Measure (ISLM) plans and notes (may be consolidated with ICRM plan above)
 - e. General and specialty notes
- 4. Interior Design (to include lighting)
- 5. Life Safety Design
- 6. FF&E (non-medical equipment)
- 7. Structural Engineering
- 8. ADA Accessibility Consultant (Note: Accessibility for All above ADA Codes is Guiding Principle of this project)
- 9. Participation in Cost Estimating with Owner's Selected Contractor

- 10. Coordination of Low Voltage design work with Grady Health System's Preferred Low Voltage Engineer
- 11. Coordination activities needed for new building services that are required to prepare a complete and fully coordinated set of construction documents for the described scope of work, which may include:
 - i. IT/Security
 - ii. Nurse Call
 - iii. Patient Monitoring Systems
 - iv. Medical Equipment
 - v. A/V Equipment
 - vi. Interior Wayfinding & Signage
 - vii. Art Consultant
- 12. Coordination activities with Owner's Commissioning Agent
- 13. As-Built Electronic Record Drawings

Attendance at design review meetings with GHS-FD construction and architectural project managers, including meetings with the GHS Project Steering Committee Steering Committee meetings consist of:

- a. Project "kick-off" and program verification as required
- b. Schematic design progress review(s) as required
- c. 100% schematic design Steering Committee review and sign-off,
- d. Design development progress review(s) as required
- e. 100% design development Steering Committee review and sign-off
- f. 95% construction document Steering Committee review and sign-off

Attendance at all design Technical Review meetings with the GHS-FD construction and architectural project managers, and including the Technical Review Team, consisting of members from supporting departments (Facilities Management for utilities, Epidemiology for patient care/infection control, Clinical Engineering, Security, Safety, Information Systems, Environmental Services, etc.). Technical review meetings occur at:

- a. Program verification
- b. 100% schematic design completion
- c. 100% design development completion (with the engineering team)
- d. 95% construction document completion (with the engineering team)

Contract administration including review and approval of contractor submittals:

- i. Estimated construction duration is 12 months
- ii. Review of installation at schedule milestones, to include but not limited to, rough framing, MEP rough-in, above ceiling punch prior to dropping ceiling tile, and final punch to ensure new construction is per plans and specifications
- iii. Attendance at bi-weekly construction progress meetings with Owner and construction contractor
- iv. Preparation, revision as required, and distribution of notes to GHS-FD Architectural and Construction Project Managers reflecting design related issues discussed during bi-weekly construction meetings
- v. Preparation of as-built Record Documents (including ACAD 2004 compatible electronic files)
- vi. Preparation of punch list items upon completion of installation

The Architect will serve as the Owner's Architect of Record to design all components of the Project as well as to obtain regulatory approvals, such as those required from the Georgia Department of Community Health, and all local and state regulatory authorities.

The Architect will further be responsible for construction administration services during the construction duration and for coordinating with the Owner's Project Manager throughout the process. Provide a Monthly Fee for Construction Administration Services, as a separate line item included in Appendix E: Bid Form.

Additional Services – Provide a fee for the following additional service items, as separate line items included in Appendix E: Bid Form:

Medical Equipment Planning – Provide estimated fee and list proposed Consultant.

Owner Provided Services

Grady Health System will contract separately for low voltage, audio visual, materials testing, survey, commissioning, wayfinding, art consultant, and (potentially) medical equipment planning support services as required to implement the project. It is Grady's intent to procure all design services necessary for the successful completion of this project. Please note any additional design services your firm may offer.

3.0 RFP SCHEDULE OF EVENTS

The following Schedule of Events represents the Owner's best estimate of the schedule that will follow. The Owner reserves the right to adjust the schedule as the Owner deems necessary.

RFP Issuance	Wednesday, September 18, 2024	
Pre-proposal Meeting	Wednesday, September 25, 2024	
RFI's Due	Friday, September 27, 2024	
Response to RFI's	Wednesday, September 2, 2024	
RFP Proposal Due Date	Friday, October 4, 2024	
Potential Interview Date(s)	Week of October 14, 2024	
RFP Award Date	Friday, October 18, 2024	

4.0 PROPOSAL FORMAT

Provide one (1) electronic copy of proposal submitted to *Sean Soares*; sean.soares@bdrpartners.com, with copy to *George Smith*; GCSmith@gmh.edu.

- 1. **Cover Letter**: Provide a statement of interest. Include name and number for the primary point of contact should your firm be selected.
- Company Information: Provide basic company information: Company name, address, indicate type
 of ownership, name of primary contact, telephone number, fax number, e-mail address, and
 company website (if available). Identify the office from which project will be managed and this
 office's proximity to the project site.
 - a. Please disclose any ownership and/or relationships with Grady Health System.
 - b. Disclose whether the proposing entity or any shareholder, member, partner, officer, or employee thereof, is presently a party to any pending litigation or has received notice of any threatened `litigation or claim directly or indirectly bearing on Grady Health System or the Fulton-DeKalb Hospital Authority.

- c. Disclose the name and title of any of Grady Health System's and/or The Fulton-DeKalb Hospital Authority board members, officers, administration, employees, contracted employees or independent contractors that are employed by or affiliated with the Offeror's organization.
- 3. **Proposed Team Organization**: Provide your project team's organization chart to Include all consulting firms and sub-consultants per the requirements of this RFP.
 - a. Outline of proposed team to include any and all supplemental members you are proposing as part of your comprehensive team
- 4. **Proposed Team Qualifications and Similar Project Experience:** Provide professional qualifications and description of experience for proposed project team. Provide information to support the following criteria:
 - a. Define team member's roles and responsibilities
 - b. Accreditation types and levels of lead staff
 - c. Field led personnel's certification types and levels
 - d. Clearly define and indicate specific team member experience with similar size and scope healthcare projects. Include:
 - i. Project name, location and dates during which services were performed.
 - ii. Brief description of project and physical description (square footage, number of stories, site area).
 - iii. Exact role team member performed on this project
 - iv. Owner's current contact information
 - e. Identify how team member added value on each project example
- 5. **Project Approach:** Provide a response to the following items, along with a description of any other concepts or qualities that differentiate your firm's approach to the project:
 - a. Explain your approach to design and project management specific to Heart and Vascular Clinic Expansion. Timeline is critical, please touch on your approach to ensuring your firm can meet the timeline and offer any insight or ideas around ways to expedite.
 - Provide information on Sustainability efforts to include previously incorporated measures and best practices for projects with similar size and scope. Identify specific areas of opportunity related to the Heart and Vascular Expansion project.
 - c. Outline your approach to ensuring minority and diverse business enterprise participation.
 - i. Tier I and Tier II spend is counted towards the supplier diversity goal
 - 1. Tier I is defined as the supplier getting paid directly from Grady, often referred to as the Prime
 - d. Describe your approach to developing, assembling, and managing a design team with experience to be successful to include multiple stakeholders.
 - e. What unique understanding of similar healthcare projects will enable you to provide costsaving ideas for incorporating state-of-the-art design within an existing hospital environment? Be specific to the size and scope of the Heart and Vascular Clinic Expansion project.
 - f. Describe examples within the past two years of strategies that your firm has employed to help Owners lower the cost of similar capital projects? Be specific as it relates to the scope of the Heart and Vascular Clinic Expansion project.

- 6. **Proposed Fee:** Provide a fee for each design phase outlined in this RFP. **Appendix E Bid Form** is included and should be filled out accordingly. Please provide an Excel version of a completed Proposal Form as part of your response.
 - a. Provide additional services hourly rates for each of the proposed team members/roles.
 - b. Provide a comprehensive list of anticipated reimbursable expenses. Note that reimbursable expenses are to be billed at actual or direct cost without markup.

8. **RFP Project Documents**

a. APPENDIX A: AUTHORIZATION FORM

b. APPENDIX B: CONTRACTOR WORK REQUIREMENTS

c. APPENDIX C: SUPPLIER DIVERSITY

d. APPENDIX C-1: BUSINESS IDENTIFICATION AND NONDISCRIMINATION

e. APPENDIX C-2: SUPPLIER DIVERSITY DEFINITIONS

f. APPENDIX C-3: SUPPLIER DIVERSITY PLAN

g. APPENDIX C-4: DIVERSE SUPPLIER SUBCONTRACTING PLAN (PROGRAM MANAGEMENT)

h. APPENDIX C-5: CERTIFICATION OF EFFORTS

i. APPENDIX C-6: STATEMENT OF INTENT

j. APPENDIX D: INTENT TO SUBMIT

k. APPENDIX E: BID FORM

I. APPENDIX E-1: BID FORM (LIVE FILE)

Submittal of Questions or Clarifications: Questions about any aspect of the RFP, or the project, shall be submitted in-writing via e-mail by June 21, 2024 to: Sean Soares; sean.soares@bdrpartners.com, and copy to George Smith; GCSmith@gmh.edu.

RFP electronic response submittals are to be received no later than 4:00 PM EST, October 4, 2024. Hard copies are *not* required for this submission.

Please limit your submittal to <u>no more than</u> 30 single sided (15 double-sided) 8.5"x11" pages, with 11 pt. minimum font size. Appendices do not count towards the requested page limit count.

5.0 SUPPLIER DIVERSITY

Diverse Business Enterprise Utilization

It is an overall objective of GHS to encourage involvement by Diverse Business Enterprises as contractors and suppliers in business activities generated by GHS, while assuring that such activities will be conducted in accordance with all applicable laws. It is the declared policy and intent of GHS to strive to maximize participation of Diverse Business Enterprises through all business contracting opportunities. GHS is committed to ensuring that Diverse Business Enterprises are given every opportunity to participate in contracting opportunities.

In adherence to GHS's commitment to Supplier Diversity, Solicitors of a GHS contract must clearly as defined by GHS herein, demonstrate good faith effort to achieve the Supplier Diversity goal set forth. By the documentation of Direct Tier II goods and/or services to be purchased from Diverse Business Enterprises certified by one (1) or more of the third party certification agencies recognized by GHS. Such spend with Diverse Business Enterprises will be monitored. In connection with such monitoring, Contracted GHS Suppliers will be required to report Diverse Supplier Spend to GHS monthly in a manner in GHS's sole discretion. In addition, a copy of reported Diverse Supplier spend, must be attached with the submission of any invoices to GHS. Failure to demonstrate the defined Good Faith Effort to achieve GHS's Supplier Diversity goal, objectives, or to report in a manner prescribed by GHS, shall be a material breach of any controlling contract between GHS and Contractor or vendor.

GHS prohibits discrimination on the basis of race, color, gender, religion, national origin, or disability in connection with employment of any person, or the award of any contract. GHS will provide equal opportunities without regard to race, color, gender, religion, national origin, or disability, by requiring that any vendor doing business with GHS provide equal opportunity to persons and businesses employed by, or contracting with the supplier of products and services to GHS.

The Supplier Diversity Goal for this Solicitation is 20% of the total contract value

GHS® expects that the policies, programs and practices of its vendors/Contractors are carried out in an equitable fashion and that Certified Diverse Business Enterprises are afforded an equitable opportunity to share in contract/subcontract opportunities.

Vendors interested in doing business with GHS® are required to sign the Certification below and complete the Contract Compliance Section in its entirety and submit it with their bid response.

SUPPLIER DIVERSITY PLAN

In addition to the BID submission requirements, each vendor must submit a Supplier Diversity Plan (Appendix C) with their BID. The respondent must outline a plan of action to encourage and achieve participation by CERTIFIED DIVERSE BUSINESS ENTERPRISES as it relates to this RFP.

Required Forms and Economic Opportunity Plan Statement:

In order for the bid package to be considered complete, Bidders must submit the following completed documents included in this RFP package.

These documents are considered a part of and should be submitted with the Bid. Failure to provide the information on the part of the Bidder will result in the bid being determined non-responsive.

Vendors utilizing a joint venture partner, subcontractor or consultant will be required to submit a monthly utilization report, formatted to GHS° specifications. No changes or substitutions may be made to this Supplier Diversity Section without the written consent from an authorized GHS° representative. Request for changes/substitutions by the Vendor must be made to GHS° in writing to include reason for the change, how the contract will be impacted, dollar amount and any other pertinent information. Vendor shall comply with the submitted plan, unless a written approval from an authorized GHS° representative has been received.

Gray Health System contact information for Supplier Diversity and Equity can be found here:

Crystal King

Director, Supplier Diversity and Equity 404.616.4507 caking@gmh.edu

Clovice Vaughn

Manager, Supplier Diversity and Equity 404.616.2662 civaughn@gmh.edu

These individuals should be utilized as a resource to aid in your efforts when developing your supplier diversity plan and can be used as a resource to enhance the certified diverse business enterprise participation.

Resources and websites to utilize:

- Black Architects STATES Directory of African American Architects (blackarchitect.us)
- City of Atlanta <u>Supplier Diversity Management System (gob2g.com)</u>
- Georgia GDOT Oracle BI Interactive Dashboards Directory of Prequalified Contractors (ga.gov)
- MARTA Supplier Diversity Management Program (diversitysoftware.com)
- Fulton County <u>Compliance and Certification Online System Fulton County, GA</u> (diversitycompliance.com)

6.0 PROCESS FOR SELECTION

Admissibility

Appendix D Must be completed (filled out) and submitted to GHS-FD at the Pre-bid Meeting.

To be admissible, a bid must adhere to the requirements and content for submissions outlined in this RFP. Failure to adhere to this format may eliminate the bid from any further consideration, as determined at the sole discretion of GHS-FD.

Furthermore, bids from bidders who are currently debarred by Grady Health System, by any local jurisdiction or agency, and/or involved in any litigation with The Grady Memorial Hospital Corporation or Grady Health System will not be considered admissible.

Analysis of Bids & Award

- Bids will not be opened publicly. All parties submitting bids will be notified in writing of the results of their submission.
- GHS will not consider any exceptions, exclusions, and/or clarifications. The bid proposal will be considered for completing services per scope of work described in this RFP.
- In evaluating bids the selection will be based on determination of Responsibility and a determination of Responsiveness.
- GHS-FD reserves the unqualified right to request additional information or meetings with any
 architect to visit previous or current project sites, or to visit their premises, if deemed
 necessary to arrive at a fully informed decision.
- The award will be to the responsible and responsive bidder whose bid conforms to all material specifications, terms and conditions as set forth in the bid, with the lowest price, provided his/her bid is reasonable and is to the interest of GHS to accept it. No bid shall be considered for award if the bid is not responsive to the essential requirements of the solicitation or is submitted by a non-responsive bidder.
- Protest: A formal written protest form can be obtained by contacting the Office of the Contracting Officer at 404-616-0450.

Appendix A: Authorization/Certification Form

Firm:			
To whom it may concern:			
This is to certify that:			
NAME:	TITLE:		SIGNATURE:
Is/are authorized to sign all bid of assignment. Certifies that he/she has read, uproposals.			contract for this terms and conditions of the Request for
Ву:			
NAME:			
TITLE:			
PHONE: ()			
SIGNATURE:		DATE:	

Note: this form may, at the firm's discretion, be replaced by another document to the same effect.

Appendix B: Contractor Work and Permit Requirements

PROJECT NAME: Heart and Vascular

AREA: **ATLANTA, GA**

PROJECT NO. **Q2022002**PROJECT MANAGER: **SEAN SOARES**

Hospitality Program: Quality care for our patients is the key component in everything we do. Our Hospitality Program is centered around the values of safety, service, friendliness, helpfulness, courtesy, communications, response, privacy, dignity, respect, listening and professionalism. The purpose of this pledge is to let you know, for your acknowledgement, that everyone working in Grady Hospital has a stake in quality patient care, patient comfort and patient safety. By supporting these values, you will have a direct impact on our patients.

BADGE AND PERMITS

Obtain Vendor Badge (must present valid ID and Project No. from Plant Operations Customer Service). A TB Skin Test (PPD) is required if on site for three or more days. PPDs may be obtained through GHS Employee Health Services (15A) at the expense of the contracting company. Area work/burn permits and utilities shutdown requests are secured prior to starting work.

INFECTION CONTROL

All extra materials, debris, and trash are to be removed before moving to the next area or at the end of the day. No eating or drinking in hospital occupied work areas. All evidence of eating or breaks taken on a secured construction site must be removed before end of day. Maintain appropriate construction barriers.

INSURANCE

Vendor must have proof of liability and workman's compensation insurance on site.

SHUTDOWNS

No Mechanical or electrical systems may be shutdown or turned off for any reason without the GHS Project Manager and Facilities Management's assistance. Plan your work so that seven (7) calendar days notice can be given for all shutdowns. **Request for Utilities Shutdown Permit required.**

FIRE SAFETY

Communicate to the FCC, ext. 5-3956, the area where you will be working: 7 A, B, C. etc. Approved barriers must be in place <u>prior</u> to beginning work. Safety and/or the GHS Project Manager must approve temporary barriers.

CEILING TILES

Replace all ceiling tiles by the end of the day, even if work is not completed. Ceiling or ceiling tile removal for access to work or inspection will be tagged with the project permit number, GHS Project Manager's name and contact number. Damaged or discolored tiles should be noted before the project begins, or the contractor will be held responsible. Ceilings that are out for long periods of time must have protection or approval from Epidemiology/ Safety to protect patient's health and welfare.

FIRESTOP

Cover all wall or slab holes with temporary covers to maintain compartment integrity. After task completed, penetrations must be permanently sealed with Fire Stop. Communicate to GHS Project Manager any penetrations and/or repairs. The GHS Project Manager and/or Safety must inspect all patched penetrations prior to covering.

SAFTEY

Contractors are to provide fully charged, with pull pin seal, approved (must have a current inspection/service tag) fire extinguishers in the construction areas. Be conscious of all signage and surroundings. Do not obstruct hallways and corridors. Keep doors closed to mechanical spaces construction areas. All clothing must meet OSHA requirements.

SMOKING

No smoking on premises. Use dedicated smoking areas outside of building.

CUTTING & CORING

Observer to be posted to watch "blind side" of cutting, if coring, or if demolition is to be done.

COMMUNICATION DEVICES

Use of cell phones <u>prohibited</u> throughout the hospital. Cellular telephones and 2-way radios may cause electromagnetic interference affecting life support and other critical equipment. Vulnerable, sensitive areas have signage restricting radio-transmitting devices within that vicinity.

SECURITY AND STORAGE

Immediate work area secured to keep all others out. Secure all equipment when not in use or attended. Work with GHS Facility Development if project storage space is needed for overnight, or any length of time. Stairwell travel should allow re-entry every 5th floor, if some stairwell doors are found to be locked. Assigned access cards and keys are for the contractor's use only. No "piggy-backing" is allowed. All assigned keys must be turned over to the foreman/project manager at the end of the day.

HOUSEKEEPING

Do not obstruct hallways and corridors. Keep doors closed to mechanical spaces and construction area. The construction area shall be kept in a neat condition at all times. Combustible boxes and scrap materials shall be disposed of daily. Provisions shall be made to avoid the tracking of dust outside of the construction area. No refuge is to be left at any entry. Contractors will not use hospital equipment to clean up their projects.

UTILITIES

All company owned equipment (power cords, etc.) must be inspected and approved by Safety/GHS Electrical Department prior to use. When using electrical equipment, a GFCI will be used.

PARKING

The GHS-PM will designate available parking areas for contractor employees. Parking space at GHS is limited and workers may be required to park some distance from their work place. Violation of this requirement will result in towing of the vehicle at the owner's expense.

ELEVATORS

Contractors shall move material in an elevator specifically designated by GHS-PM. This elevator shall be designated the "Construction" elevator. The contractors are required to vertically migrate through the building using the stairs or construction elevators.

OPEN FLAMES/HOT WORK

Open flames of any kind require a burn permit obtained through the GHS Project Manager. This also applies to cutting and welding forms. A recent inspected and approved "ABC" fire extinguisher shall be kept at the work site at all times. Approved barriers are required for arc-welding.

SMOKE DETECTORS

A network of smoke detectors protects Grady, which send a signal to the Fire Command Center (FCC). Dust, fumes, smoke, water and heat can set off the detectors. Plan your work so that seven- (7) days notice can be given to temporally take the smoke detectors out of service in the construction area. Request for Utilities Shutdown Permit required. Plant Operations may temporarily disconnect smoke alarms.

STANDARDS OF CONDUCT

Use dedicated elevators for the transportation of equipment. Always yield to Grady patients, staff and daily business. Follow GHS directives during emergency responses and drills. Use of profane and abusive language is prohibited. No profane or derogatory verbiage on apparel. Keeping volume down on radios is required.

GHS TELEPHONE NUMBERS

Frequently used numbers inside GHS:

GHS Plant Operations/Facility Management: 5-3960

GHS Facilities Development: 5-4291

Compliance Coordinator: Jinx Rainwater: 5-5291

Safety Office: 5-5356

Plant Operations: Duty Engineer: 404-837-0005

GHS Emergency: 911# Cardiac Arrest: 5-5555

Fire Commander Center: 5-3956

Housekeeping: 5-4065

HAZARDOUS MATERIALS

Before starting any work within GHS, conformation must come from the Asbestos Coordinator, Tyrone Williams (x5-9650), that the area is free of Asbestos Containing Material (ACM). ACM or presumed ACM is regulated by the Environmental Protection Agency (EPA) and must not be disturbed by non-asbestos abatement contractors. Work through project managers to insure compliance. No flammable storage on site. The Fire Command Center (FCC) and the Safety Department must be aware of all flammable products brought into Grady needed for task. Material Safety Data Sheets must be made available upon request, for contractor supplied products and materials.

SCHEDULING

Any work needing to be performed outside of regular hours (0700-1700) or on weekends, must be pre-scheduled (requested in writing) through the GHS Project Manger one week in advance. Any secured areas, (i.e. 4th and 13th floors or locked offices), will not allow access and will need to be scheduled 48 hours in advance for work to be done in these areas.

OCCUPIED AREAS

It is expected that contractor employees working in occupied areas, including, corridors, be sensitive to patients, staff and the public. Yelling, foul language, dirt and debris without barricades, unattended ladders, toolboxes and materials are not permitted.

TOILETS

Contractor personnel shall only utilize staff toilets as directed by your Supervisor. It is expected that use of toilets by contractor personnel will not result in any additional cleaning requirements.

INTERIM LIFE SAFETY MEASURES

These are a series of administrative actions that must be taken to compensate for construction deficiencies or activities. They include:

- 1. Ensuring that exits provide free and unobstructed egress.
- 2. Ensuring free and unobstructed access to emergency departments.
- Ensuring that fire alarm, detection, and suppression systems are not impaired.
- 4. Ensuring that temporary construction partitions are smoke tight and non-combustible.
- Providing additional fire-fighting equipment and personnel training
- 6. Prohibiting smoking in or near construction areas.
- Reducing flammable loads through revision of storage, housekeeping, and debris removal practices.
- 8. Conducting additional fire drill(s) each quarter.
- Increasing hazard surveillance of buildings, grounds and equipment.
- 10. Training personnel when structural features are compromised.
- Conducting organization wide safety programs to ensure awareness of hazards.

FIRE SAFETY MEASURES: In the event of a fire, the following steps should be taken:

Rescue anyone in immediate danger.

Alert/alarm by activating the nearest pull station (typically located at most stairwells or proximal to elevator lobbies).

Contain the fire by closing doors, windows and turning off fans

Extinguish (Pull the pin, Aim at the base of the fire, Squeeze the trigger and Spray in a sweeping motion) the fire as time allows, and continue to evacuate.

CONCURRENCE: I HAVE READ, UNDERSTAND AND PLEDGE TO SUPPORT PATIENT CARE AS OUTLINED ABOVE. I UNDERSTAND FAILURE TO COMPLY WITH THESE REQUIREMENTS CAN RESULT IN DISMISSAL FROM THE PREMISES.

SIGNATURE / FIRM:	DATE:	

APPENDIX C CONTRACT COMPIANCE CERTIFICATION

CERTIFICATION:

I certify that the statements made by me in this Contract Compliance Section are complete and true to the best of my knowledge and belief and are made in good faith. I understand that if I knowingly make any misstatements of facts, I am subject to debarment from participation in future GHS° contracting opportunities, held liable for breach of contract and subject to the enforcement of any remedies available under the contract or as a matter of contract law. I agree that no changes shall be made to this section without the written consent of GHS°.

Authorized Representative Signature		
	Title:	
Authorized Representative Printed Name		
	Date:	

APPENDIX C-1: BUSINESS IDENTIFICATION AND NONDISCRIMINATION

(TO BE SUBMITTED WITH QUALIFICATIONS)

Part I – Business Identification (definitions on Appendix C-2). Please indicate if your company qualifies as one of the business designations below:

				Yes	No
Small Business					
If yes, please check the following r	eason(s) that apply:				
Less than 100 Employees	Less than \$1,000,00	0.00 in gross annual rece	ipts		
Minority Business Enterprise					
If yes, please indicate the percentage	ige of minorities who ov	wn, control or operate yo	ur company:		
African American	%	Asian American	%		
Hispanic/Latino	%	Pacific Islander	%		
Native American	%	Other	%		
FEMALE BUSINESS ENTERPRISE					
If yes, please indicate the percenta	ge of women who own	, control or operate your	company:		
%					
LOCAL SMALL BUSINESS					
If yes, please indicate in which cou	nty your company is loc	cated?			
DeKalbFulton	Business location in b	oth countiesOthe	er		
ARE YOU RESPONDING AS A CONS	ULTANT?				
IS YOUR COMPANY CERTIFIED AS O	NE OF THE BUSINESS D	ESIGNATIONS ABOVE?			
If yes, please give the certifying agency and include a copy of your current certification with your proposal					
response.	, , , , , , , , , , , , , , , , , , , ,	,	, , ,		
•					
ital percent of participation by one	of the above listed desig	gnations %		1	

PART II - NONDISCRIMINATION POLICIES AND PROCEDURES

	Yes	No
Are you an individual and do not employ anyone?		
If yes, you do not need to complete the remainder of the questions.		
Does your company have an Equal Employment Opportunity/Affirmative Action statement posted on company		
bulletin boards?		
Do you notify all recruitment sources in writing of your company's Equal Employment Opportunity/Affirmative		
Action employment policy?		
Do your company advertisements contain a written statement that you are an Equal Employment		
Opportunity/Affirmative Action employer?		
Do you belong to any unions?		
If yes, have you notified each union in writing of your commitments to non-discrimination?		
Does your company have a collective bargaining agreement with workers?		
If yes, do the collective bargaining agreements contain non-discrimination clauses and/or your Equal Employment		
Opportunity policy covering all workers?		
Does your company, at least annually, maintain a written record of and review the Equal Employment Opportunity		
policy and Affirmation Action obligations with all employees including those having any responsibility for		
employment decisions?		
Do you conduct, at least annually, an inventory and evaluation of minority and female personnel for promotional		
opportunities and encourage these employees to seek, train and prepare for such opportunities?		
Do you conduct, at least annually, a review, of all supervisors' adherence to and performance under the vendors,		
and contractor's Equal Employment Opportunity policies and Affirmative Action obligations?		
Is there a person in your company who is responsible for Equal Employment Opportunity? If yes, please give name,		
phone and email address.		
		1

	phone and email address.	? If yes, please give name,	
	Please explain any no answers, use additional paper as necessary:		
,	Authorized Representative Signature:	Date:	

APPENDIX C-2: SUPPLIER DIVERSITY DEFINITIONS

(M/WBE) National Minority Supplier Development Council: A minority-owned business is a for-profit enterprise, regardless of size, physically located in the United States or its trust territories, which is 51% owned, operated and controlled by minority group members, defined from the following:

Asian-Indian - A U.S. citizen whose origins are from India, Pakistan or Bangladesh.

Asian-Pacific -A U.S. citizen whose origins are from Japan, China, Indonesia, Malaysia, Taiwan, Korea, Vietnam, Laos, Cambodia, the Philippines, Thailand, Samoa, Guam, the U.S. Trust Territories of the Pacific or the Northern Marianas.

African American - A U.S. citizen having origins in any of the Black racial groups of Africa.

Hispanic - A U.S. citizen of Hispanic heritage, from any of the Spanish-speaking areas of the following regions: Mexico, Central America, South America or the Caribbean Basin only.

Native American - A person who is an American Indian, Eskimo, Aleut or Native Hawaiian, and regarded as such by the community of which the person claims to be a part.

(WBE) Women's Business Enterprise National Council: A Woman-Owned Business Enterprise is an independent business concern that is at least 51% owned and controlled by one or more women who are U.S. citizens or Legal Resident Aliens; whose business formation and principal place of business are in the US or its territories; and whose management and daily operation is controlled by one or more of the women owners.

(LGBTBE) National Gay and Lesbian Chamber of Commerce: Includes businesses physically located in the United States or its trust territories that are at least 51 percent unconditionally owned and operated by at least one lesbian, gay, bisexual and/or transgender (LGBT) person or persons who are either U.S. citizens or lawful permanent residents. In addition, they must exercise independence from any non-LGBT business enterprise.

(VBE) Veteran-Owned Business - A small business that is at least 51% owned, operated and controlled by one or more veterans.

(DVBE) Service-Disabled Veteran-Owned Business - A small business that is at least 51% owned, operated and controlled by one or more veterans with a service-connected disability.

U.S. Small Business Administration:

(DBE) Small Disadvantaged Business - A small business that is at least 51 percent owned, operated and controlled by one or more individuals who are both socially and economically disadvantaged.

HUBZone Business - A small business operating in a "Historically Underutilized Business Zone." HUB zones are defined at http://map.sba.gov/hubzone/init.asp

APPENDIX C-3: SUPPLIER DIVERSITY PLAN

(TO BE SUBMITTED WITH BID)

<u>Present Commitment</u>: Offeror shall submit its present commitment and business plan to facilitate and promote the participation of Diverse Suppliers by the completion of Appendix C-4 in its entirety. Diverse Business Enterprises utilized as Tier II contractors and suppliers must be certified by one or more of the 3rd Party Certification Agencies recognized by GHS.

<u>Post-award performance</u>: The specific, measurable performance criteria included in the Proposal for present commitment to Diverse Suppliers shall, subject to negotiation and mutual consent, become part of the awarded contract as specific, measurable requirements of vendor performance for the duration of the contract. Such spend with Diverse Business Enterprises will be monitored. In connection with such monitoring Vendor will be required to report to GHS monthly, in a manner in GHS's sole discretion, all direct and/or indirect certified spend with Diverse Business Enterprises.

SUPPLIER DIVERSITY CERTIFICATION:

I certify that the statements made by me in this Supplier Diversity Section are complete and true to the best of my knowledge and belief, and are made in good faith. I understand that if I knowingly make any misstatements of facts, I am subject to disqualification and debarment from participation in future GHS contracting opportunities, held liable for breach of contract and subject to the enforcement of any remedies available under the contract or as a matter of contract law. I agree that no changes shall be made to this section without the written consent of GHS.

Authorized Representative Signature						
Title	Date					

APPENDIX C-4: DIVERSE SUPPLIER SUBCONTRACTING PLAN (PROGRAM MANAGEMENT)

(TO BE SUBMITTED WITH BID)- SUPPLIER DIVERSITY

The following are questions concerning the efforts your company will make to ensure that Diverse Supplier's will have an equitable opportunity to compete for lower tier subcontracts associated with the Grady Health System agreement:

What product/service areas do you envision the inclusion of Diverse Suppliers and how is this determined?
How are Diverse Supplier capabilities determined by your company?
How will you ensure the maximum possible inclusion of Diverse Suppliers in all of your purchasing solicitations (i.e. Request for Proposals, Request for Information, and Request for Quotes, etc.)?
How will your company ensure that Diverse Suppliers are made aware of upcoming subcontracting opportunities and how will you prepare them to respond appropriately?
How will you monitor your company's Diverse Supplier subcontracting performance to this agreement and make any adjustments to achieve the subcontracting plan goals?
Will your Diverse Supplier subcontracting administrator:
Yes / No
Develop and maintain bidders' lists of Diverse Suppliers from all possible sources
Oversee the establishment and maintenance of your company's contract and subcontract award record associated with this Grady Health System agreement?
Conduct or arrange the training of your company's purchasing personnel on the Grady Health System agreement goals and processes to achieve this goal?
Review purchasing solicitation documents to remove statements, clauses, etc. which may tend to prohibit Diverse Supplier participation
Screen proposed purchasing solicitation documents for subcontracting opportunities and implement appropriate procurement policies and procedures to improve and increase opportunities to Diverse Suppliers
Introduce Diverse Suppliers to company purchasing personnel based on commodity or service in which these vendors may have a mutual or potential concern
Maintain records demonstrating that procedures have been adopted and implemented to comply with the reporting requirements and supplier diversity goals within the Grady Health System
Prepare and submit monthly, required Diverse Supplier reports to Grady Health System?

DIVERSE SUPPLIER SUBCONTRACTING PLAN (DSSP) PG.2

(PROPOSED DSSP PLAN TO BE SUBMITTED WITH BID, FINAL PLAN TO BE PRESENTED AT SCHEDULE OF VALUES MEETING)

In adherence to GHS's commitment to Supplier Diversity, GHS suppliers must clearly as defined herein, demonstrate good @aith effort to achieve the 30% Supplier Diversity goal set @orth by documenting the Tier II direct goods and/or services to be purchased @rom Diverse Business Enterprises certified by one or more o@the 3rd party certification agencies recognized by GHS. Such spend with Diverse Business Enterprises will be monitored. In connection with such monitoring Contracted GHS Suppliers will be required to report to GHS monthly, in a manner in GHS's sole discretion, all direct spend with Certified Diverse Business Enterprises.

	ompany Name:_							
G	HS Business Unit	t:			GHS Business Unit Contact Name:			
Pl	none Number:				Vendor Conta	nct e-mail:		
D 	escription of goo	ds/services pro	vided under	this primary ag	greement (include ı	name of project if appl	icable):	
th N	/ho will be respor is contract? ame/Title: ddress:				Con	ontracting activities donpany:ne:		
	ax:					ail Address:		
Pi	ease list all o ®t t	ne GHS Accept	ted 3 rd Party	Certified Dive	nd the projected s	HS agreement: have identified that vertices with each		
Vendor Name	Address	Contact	Phone	Email	Certification Type	Business Classification (Product/Service)	Direct Projected Sped in Dollars	Direct Projected Spend by Percentage
Sı	ıbmitted by:							
Au	uthorized Represen	tative Signature		Title				

Date

(TO BE SUBMITTED WITH BID)

	Name:	rts were made to achieve Co	RFP Number:ertified Diverse Supplier partici	oation.				
	 a) Provided written notices to certified diverse business enterprises who have the capability to perform the work of the contract or to provide the serviceYes No b) Direct mailing, electronic mailing, facsimile or telephone requestsYes No c) Provided interested certified diverse business enterprises with adequate information about plans, requirements and specifications of the contract in a timely manner to assist them in responding to a solicitationYes No d) Allowed certified diverse business enterprises the opportunity to review specifications, blue prints and all other RFP related items at no charge, and allowed sufficient time for review prior to the bid deadlineYes No e) Acted in good faith with interested certified diverse business enterprises, and did not reject certified diverse business enterprises as unqualified or unacceptable without sound reasons based on a thorough investigation of their capabilitiesYes No f) Did not impose unrealistic conditions of performance on certified diverse business enterprises seeking subcontracting opportunitiesYes No g) Additionally, I contacted the referenced certified diverse business enterprises and requested a bid. The responses I received were as follows: 							
	Name and Address of certified diverse business enterprises	Type of work and Contract Items, Supplies or Services to be Performed	Response	Reason for Not Accepting Bid				
If app	plicable, please complete	,	equired this form may be duplice	ated)				
and s were	services for this RFP respo also unavailable at this ti	nse. I further certify that ef	forts have been made to establ	ified" to submit bids to provide go ish "Joint Ventures", and said entit				
- TCGS	ons for the "onavailability	or being determined one	quanneu ,					
Subn	nitted by:							
Auth	orized Representative Sigr	nature	Title					

APPENDIX C-6* STATEMENT OF INTENT

TO BE COMPLETED BY ALL KNOWN JOINT VENTURE PARTNERS/ SUBCONTRACTORS/CONSULTANTS (TO BE SUBMITTED AT SCHEDULE OF VALUES MEETING)

Vendor:			
RFP Name:	RFP Number:		
	agrees to enter into a contractual agreement with		
Prime Contractor Joint Venture Partner/Subcontractor/C	who will provide the following goods/services		
in connection with the above referenced RFP a			
for an estimated amount of \$	or% of the total contract value		
Prime Contractor	Joint Venture Partner /Subcontractor/Consultant		
	s Contract Compliance Section of the bid, contingent upon award and em with to the aforementioned Prime Contractor.		
I hereby certify that this statement is true and	correct:		
Prime Contractor Signature:	Joint Venture/Subcontractor/Consultant Signature:		
Print Name:	Print Name, Title and Date:		
Title:	Address:		
Date:	Phone		
	Fax:		

This form may be duplicated as needed.

APPENDIX D: INTENT TO SUMBIT

This letter serves as notification of intent to submit or not to submit a proposal for the **Heart and Vascular Clinic Expansion.**

RFP Numbers: Q2022002	
Complete and submit this form during the Mand submit a bid.	latory Pre-Bid Meeting. This will determine your responsibility to
, Acting as a representati	ve of (Company Name)
(Name of Representative)	(Company Name)
Hereby offer our intent to: Submit a response to the requirement to submit a response to	est for services in this RFP. o the request for services in this RFP.
Reason:	
(Print Name)	
(Signature)	
(Title)	
(Date)	
(Telephone/Fax number)	
(Email address)	

APPENDIX E: BID FORM

To:	Grady Health System
Project:	Heart and Vascular Clinic Expansion
GHS-FD	Project # Q2022002
Date:	
Submitt (full nan (full add	me)
1.	OFFER Having examined the Place of the Work, all matters referred to in the Request for Proposal, and the sample General Conditions of Contract Between Owner and Architect including the Engagement Letter in Exhibit A prepared by Grady Health System Facilities Development for the above mentioned project, we, the undersigned, hereby offer to enter into a Contract to perform the professional services requested for:
	Heart and Vascular Clinic Expansion 2F (Q2022002) for the Lump Sum Price of:
	dollars, and 00/100
	in lawful money of the United States of America, \$00
2.	ACCEPTANCE This offer shall be open to acceptance [and is irrevocable] for sixty [60] days from the bid closing date. If this bid is accepted by Grady Health System- Facilities Development within the time period stated above, we will: -Execute the Agreement within two [2] days of receipt of Notice of AwardFurnish the required Insurance within two (2) days of receipt of Notice of AwardCommence work within five [5] calendar days after written Notice to Proceed of this bid.
3.	CONTRACT TIME All professional services will be completed in accordance to "Section 4.0 Schedule" of the IFP including construction administration due dates that will be set forth in the Engagement Letter upon project award.
4.	ADDENDA The following Addenda have been received, and the associated modifications considered and all costs are included in the Bid Lump Sum Price.
	Addendum # Dated Addendum # Dated Addendum # Dated Addendum # Dated

6. BID FORM SIGNATURES The Corporate Seal of (Bidder - print the full name of your firm) was hereunto affixed in the presence of: (Authorized signing officer Title) (Seal)

(Seal)

If the Bid is a joint venture or partnership, add additional forms of execution for each member of the joint venture in the appropriate form or forms as above.

END OF DOCUMENT

Attachment A

to the Project Engagement Letter for architect contracts using the

GENERAL TERMS AND CONDITIONS OF CONTRACT BETWEEN OWNER AND ARCHITECT

For purposes of the following sections of the General Terms and Conditions of Contract between Owner and Architect, the duties, obligations and responsibilities of Owner shall be performed by:

PROJECT	ITEM	A/E	OWNER	NOT
PHASE		TEAM		REQUIRED
PLANNING	T		T	
	Develop the Program		Х	
	Assist Owner in developing the Program	Х		
	Preliminary evaluations (identified in Project Engagement Letter)		Х	
	Develop project budget		Х	
SCHEMATIC DE		•	•	
	Prepare Schematic Design documents	Х		
	SD based Construction Cost Estimate - Detailed		Х	
_	SD based Equipment Cost Estimate - Summary		Х	
DESIGN DEVEL				
	Prepare Design Development Documents	Х		
	DD based Construction Cost Estimate - Detailed		Х	
	DD based Equipment Cost Estimate - Detailed		Х	
CONSTRUCTIO	N DOCUMENTS (CD)			
	Prepare Construction Documents – Drawings and Specifications	Х		
	CD based Construction Cost Estimate - Detailed		Х	
	CD based Equipment Cost Estimate - Detailed		X	
CONSTRUCTIO			^	
CONSTRUCTIO	Identify and assist Owner required governmental permits and approvals	х	X	
BID		•		
	Assistance in obtaining bids		Х	
	Assistance in preparing contracts		Х	
	Attendance at pre-bid meeting	Х		
	Provide direct clarifications to contractors during bid process	Х	Х	
CONSTRUCTIO				
	Give Contractor assistance in obtaining permits	Х	Х	
	Attend pre-construction meeting	Х	Х	
	Provide additional inspection or test reports		Х	
	Prepare change orders and construction change directives for Owner's execution	Х	X	
OTHER:	To owner a execution	1	1	
J	Provide Presentation Graphics for owners use	Х		
	Provide Medical Equipment Planning (Alternate)	X	Х	

For purposes of the following sections of the General Terms and Conditions of Contract Between Owner and Architect - the duties, obligations and responsibilities following shall be performed by:

PROJECT PHASE	ITEM	A/E TEAM	OWNER	NOT REQUIRED
CONSTRUCTIO	N	1	1	
	Review reports of errors from Contractor	Х		
	Review proposed subcontractors and suppliers;	Х	Х	
	Object to subcontractors and suppliers			
	Review requests for	Х	Х	
	substitutions;			
	Make recommendations to Owner; Request additional data			
	and information			
	Review Contractor objections regarding products or	Х	Х	
	procedures affecting Contractors warranty			
	Review Contractor notices re: compliance with laws;	Х		
	inconsistencies between Contract Document and laws			
	Administer the Contract		Х	
	Visit Site (Minimum Frequency is: Bi-Weekly)	Х	Х	
	Evaluate Contractor's Application for Payments; review and	Х	Х	
	certify amounts due to Contractor			
	Reject non-conforming work	Х	Х	
	Review Contractor's Submittals	Х		
	Interpret Requirements of the Contract Documents	Х	Х	
	Determine extensions of Contract Time		Х	
	Certify Contractor's Application for Payment	Х		
	Review data substantiating Contractor's right to payment		Х	
	Issue Certificate for Payment; determine proper amount	Х	Х	
	due; reasons for withholding certification			
	Inspect work;	Х		
	Notify Contractor of additional items to be completed or			
	corrected;			
	Prepare Certificate of Substantial Completion			
	Final Inspection of work;	Х		
	Issue final Certificate for Payment	Х		
	Determine if additional testing is required	Х		
	Review Contractor's notice of termination		Х	
	Certify amount to be paid to Contractor after termination	Х	Х	
	by Owner			
	Prepare per-item estimate of the cost of completing each	Х		
	item on punch-list			

In the event that any duties, obligations or responsibilities of Owner in the Agreement Between Owner and Architect have not been allocated above, the Architect shall be responsible therefore.

Attachment B Supplemental Documents

END OF ATTACHMENT